

Project: South Battery Park City
Resiliency Project: Pier A Plaza /
Battery Site Work and Near
Surface Isolation (NSI)
Construction Services

Date: January 6, 2023

RE: Addendum #2
of Pages: 1

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Pier A Plaza / Battery Site Work and Near Surface Isolation (NSI) Construction Services:

- **Additional Pavilion Project Site Walk-Through (Mandatory):** In response to an interest expressed by prospective Proposers who were unable to attend the Project Site Walk-Throughs on December 16, 2022, Battery Park City Authority (“BPCA”) will be conducting a second Site Walk-Through on Thursday, January 12, 2022 which will commence promptly at 9:30 a.m. and is mandatory for prospective Proposers who did not attend the first Site Walk-Through. Attendees should meet at Pier A Plaza (22 Battery Place), at least fifteen (15) minutes prior to the Project Site Walk-Through start time. Note: due to space limitations, attendance at this Project Site Walk-Through is limited to three (3) representatives from each firm.

By signing the line below, I am acknowledging that all pages of this Addendum #2 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers