

Project: South Battery Park City
Resiliency Project: Pier A Plaza /
Battery Site Work and Near
Surface Isolation (NSI) Services

Date: **January 9, 2022**

RE: **Addendum #3**
of Pages: **1**

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Pier A Plaza / Battery Site Work and Near Surface Isolation (NSI) Construction Services:

Revision to Deadline to Submit Questions: The deadline for prospective Proposers to submit questions about this procurement to BPCA, is hereby changed from January 10, 2023 at 12:00 p.m. to **January 19, 2023 at 12:00 p.m.** Still, please submit any/all questions at your earliest convenience.

Revision to Response to Substantive Questions Date: The deadline for BPCA to provide answers to substantive questions submitted by January 24, 2023 is **February 2, 2023.**

Revision to Response to Proposal Due Date: The deadline for prospective Proposers to submit Proposals is hereby changed from February 7, 2023 at 1 p.m. to **February 16, 2023 at 1 p.m.**

Revision to Interview Dates (If Needed): The Proposer interview dates are hereby changed from February 26, 27, and/or 28, 2023, to **March 6, 7, and 8, 2023.**

*Please note that the approximate Contract start date, also included in *Section 3.5 – Procurement Schedule* of the RFP, remains unchanged.

By signing the line below, I am acknowledging that all pages of this Addendum #3 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers