

Project: South Battery Park City
Resiliency Project: Pier A Plaza /
Battery Site Work and Near
Surface Isolation (NSI) Services

Date: February 3, 2023

RE: Addendum #9
of Pages: 1

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Pier A Plaza / Battery Site Work and Near Surface Isolation (NSI) Construction Services:

Revision to Response to Proposal Due Date: The deadline for prospective Proposers to submit Proposals is hereby changed from February 16, 2023 at 1 p.m. to **February 23, 2023 at 3 p.m.**

Revision to Interview Dates (If Needed): The Proposer interview dates are hereby changed from March 6, 7, and 8, 2023 to **March 10 and 13, 2023. All Proposers chosen and contacted for an interview will be expected to make themselves, along with their key team members, available on these dates without regard to the amount of advance notice. We expect that Proposers, if any, invited for interviews will be given at least forty-eight (48) hours’ notice before a scheduled interview.**

*Please note that the approximate Contract start date, also included in *Section 3.5 – Procurement Schedule* of the RFP, remains unchanged.

By signing the line below, I am acknowledging that all pages of this Addendum #9 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers