**Project:** REDUCED PRESSURE ZONE D

BACKFLOW PREVENTERS INSPECTION SERVICES

**Date:** July 5, 2023

RE: Addendum #3

# of Pages: 2

The following revisions and/or clarifications are to be made to the proposal documents for REDUCED PRESSURE ZONE BACKFLOW PREVENTERS INSPECTION SERVICES RFP. They are a result of issues discussed at the pre-proposal conference held on June 16, 2023 and any questions received by close of business on June 23, 2023.

**Questions:** (answers are shown in italics):

1. To make a proper bid I will have to know each size of the RPZ at each location because the size determines the cost of each backflow test.

Please find a list of RPZ and sizes below:

RPZ location and Size	RPZ Size
Albany Street Gardens	2"
Kowsky	1.5"
NYMEX	2"
Rockefeller Park	6"
Chambers Street	1.5"
Tear Drop Park North	3"
North End Avenue	4"
Tribeca Bridge	1.5"
BPCA Ball Fields Box	4"
BPCA Ball Fields Garage	3"
West Thames Dog run EB	2"
West Thames Park EB	1.5""
Albany Street EB	2"
Warren Street Irrigation	1.5"
Tear Drop Park South	2"
Irrigation	
Pier A Irrigation	1.25"

By signing the line below, I am acknowledging that all pages of the addendum have been received reviewed and understood, and will be incorporated into the bid price submitted. This document must be attached to the proposal for consideration.

1

Print Name	2 Signature	Date
Number of pages received:	<fill in=""></fill>	
Distributed to: All present and all pr	ospective Proposers	