

**Project: Pier A Structural Repairs Project – Phase II
General Contractor Services –
Request for Proposals (“RFP”)**

Date: July 31, 2023

**Addendum #2
of Pages: 1**

RFP REVISIONS:

The following revisions are hereby made to *Section IV – Timetable & Designated Contact, A. Key Dates* section of the Pier A Structural Repairs Project – Phase II General Contractor Services RFP:

Additional Project Site Walk-Through: Battery Park City Authority will be conducting a second Site Walk-Through on Thursday, **August 3, 2023** which will commence promptly at 11 a.m. Attendees should meet at Pier A Plaza (22 Battery Place), at least fifteen (15) minutes prior to the Project Site Walk-Through start time. Please note that attendance of one (1) of the Project Site Walk-Throughs is strongly encouraged but not mandatory.

Revision to Questions Submission Date: The deadline for Proposers to submit questions to BPCA is hereby changed from August 1, 2023 at 5 p.m. to **August 7, 2023 at 5 p.m.**

Revision to Response to Substantive Questions Date: The deadline for BPCA to provide answers to Proposers’ substantive questions (submitted by 5 p.m. on August 7, 2023), is hereby changed from August 10, 2023 to **August 15, 2023.**

Revision to Response to Proposal Due Date: The deadline for prospective Proposers to submit Proposals is hereby changed from August 24, 2023 by 3:00 p.m. to **August 25, 2023 at 5 p.m.**

By signing the line below, I am acknowledging that all pages of this Addendum #2 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name (Above)

Signature (Above)

Date (Above)

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers

[NO FURTHER TEXT ON THIS PAGE]